

**Exhibit C.3
Work Breakdown Structure**

- C.3.1 Remote Handled Waste
- C.4 Waste Processing Activities
 - C.4.1 Retrieval
 - C.4.2 Characterization
 - C.4.2.1 Characterization TRU
 - C.4.2.2 Characterization MLLW
 - C.4.2.3 Characterization TRU waste from other DOE sites and INL tenants
 - C.4.3 Treatment
 - C.4.3.1 Treatment TRU
 - C.4.3.2 Treatment MLLW
 - C.4.3.3 Treatment TRU waste from other DOE sites and INL tenants
 - C.4.4 Storage
 - C.4.4.1 Storage TRU
 - C.4.4.2 Storage MLLW
 - C.4.4.3 Storage TRU waste from other DOE sites and INL tenants
 - C.4.5 Packaging and Transportation
 - C.4.5.1 Packaging and Transportation TRU
 - C.4.5.2 Packaging and Transportation MLLW
 - C.4.5.3 Packaging and Transportation TRU waste from other DOE sites and INL tenants
 - C.4.6 Disposal
 - C.4.6.1 Disposal TRU
 - C.4.6.2 Disposal MLLW
 - C.4.6.3 Disposal TRU waste from other DOE sites and INL tenants
- C.5 Project Support
- C.6 Integrated Safety Management System (ISMS) and Environmental Safety and Health Program (ES&H)
- C.7 Quality
- C.8 Environmental Compliance
- C.9 Laboratory Sampling and Analysis
- C.10 Facility Operation, Maintenance, and Improvements
- C.11 Processing TRU Waste from Other INL Tenants or Other DOE Sites
- C.12 DOE Support
- C.13 Interfaces with Site Contractors for Services
- C.14 Records Management
- C.15 Safeguards, Security and Counterintelligence
- C.16 Transition from Incumbent Contractor