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Part I Section F 

 
Deliveries or Performance 

 
F.1 Term of Contract 
 

(a)  The Term of Contract is from the award date through September 30, 2019, unless 
 the term is reduced or the contract is terminated in accordance with the 
 provisions of this contract. 

 
(b) Contract Transition is expected to be between November 15, 2004 and January 

31, 2005.  (The Contracting Officer may revise the transition period.)  Contract 
takeover date is expected to be February 1, 2005. 

 
(c) The period of performance may be extended for period(s) not to exceed 5 years, in 

accordance with F.3 below.  If all option periods are exercised, the total period of 
performance shall continue through September 30, 2019. 

 
F.2 Principal Place of Performance 
 

The work under this Contract is to be carried out in a variety of locations, but the 
principal place of performance shall be in the vicinity of Idaho Falls, ID. 
 

F.3 FAR 52.217-9 -- Option to Extend the Term of the Contract (MAR 2000) 
 

(a)  The Government may extend the term of this contract by written notice to the 
Contractor within 30 days before the contract expires; provided that the 
Government gives the Contractor a preliminary written notice of its intent to 
extend at least 180 days before the contract expires.  The preliminary notice does 
not commit the Government to an extension. 

 
(b) If the Government exercises this option, the extended contract shall be considered 

to include this option clause. 
 
(c) The total duration of this contract, including the exercise of any options under this 

clause, shall not exceed September 30, 2019. 
 

F.4 Special Assessment of Contractor Performance 
 

(a) Consistent with applicable acquisition regulations and clause F.1 of this contract, 
it is DOE’s intention to have a long-term contractual relationship with the 
Contractor for the management and operation of the INL as a Federally Funded 
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Research and Development Center (FFRDC). Achieving the full contract term 
will, however, be dependent on the Contractor’s performance under the contract.  

 
(b) DOE shall conduct a Special Assessment of the Contractor’s performance through 

September 30, 2016. This assessment shall include a review of research and 
development (R&D) and safety performance. This Special Assessment is in 
addition to the periodic performance appraisals and evaluations otherwise 
required by this Contract.  

 
(c) If the results of the Special Assessment indicate, in DOE’s sole discretion, that the 

level of the Contractor’s performance in R&D and safety has not met performance 
expectations, the contract term may be reduced unilaterally by the Contracting 
Officer. The Contracting Officer shall provide written notice to the Contractor at 
least 180 days prior to the contract expiration date. The provisions of the clause in 
Section I entitled “Continuity of Services” (FAR 52.237-3) shall apply in addition 
to the provisions of this clause F.4.  

 
(d) If the contract term is reduced by the Contracting Officer in accordance with the 

provisions of this clause F.4, the provisions of the Section I clause entitled, 
“Termination” shall not apply to the reduction in the contract term. The available 
fee under clause B.2, “Fee” shall be adjusted accordingly consistent with the 
reduced term of the contract.  

 
(e) This clause F.4 does not affect DOE’s rights to invoke the Termination clause of 

the contract at any time during the term of the contract.  
 

F.5 FAR 52.242-15 -- Stop-Work Order (AUG 1989) (Alternate 1)(APR 1984) 
 

(a) The Contracting Officer may, at any time, by written order to the Contractor, 
require the Contractor to stop all, or any part, of the work called for by this 
contract for a period of 90 days after the order is delivered to the Contractor, and 
for any further period to which the parties may agree.  The order shall be 
specifically identified as a stop-work order issued under this clause. Upon receipt 
of the order, the Contractor shall immediately comply with its terms and take all 
reasonable steps to minimize the incurrence of costs allocable to the work covered 
by the order during the period of work stoppage. Within a period of 90 days after a 
stop-work is delivered to the Contractor, or within any extension of that period to 
which the parties shall have agreed, the Contracting Officer shall either – 

 
(1)  Cancel the stop-work order; or 
 
(2)  Terminate the work covered by the order as provided in the Termination 

clause of this contract. 



Contract No. DE-AC07-05ID14517 
Section F 

Conformed through Mod 300 
 

 

F-3 

 
(b) If a stop-work order issued under this clause is canceled or the period of the order 

or any extension thereof expires, the Contractor shall resume work. The 
Contracting Officer shall make an equitable adjustment in the delivery schedule, 
the estimated cost, the fee, or a combination thereof, and in any other terms of the 
contract that may be affected; and the contract shall be modified, in writing, 
accordingly, if – 

 
(1)  The stop-work order results in an increase in the time required for, or in 

the Contractor's cost properly allocable to, the performance of any part of 
this contract; and 

 
(2)  The Contractor asserts its right to the adjustment within 30 days after the 

end of the period of work stoppage; provided that, if the Contracting 
Officer decides the facts justify the action, the Contracting Officer may 
receive and act upon the claim submitted at any time before final payment 
under this contract. 

 
(c) If a stop-work order is not canceled and the work covered by the order is 

terminated for the convenience of the Government, the Contracting Officer shall 
allow reasonable costs resulting from the stop-work order in arriving at the 
termination settlement. 

 
(d) If a stop-work order is not canceled and the work covered by the order is 

terminated for default, the Contracting Officer shall allow, by equitable 
adjustment or otherwise, reasonable costs resulting from the stop-work order.  
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