

APPENDIX S – Continuation Sheet
U.S. Department of Energy
Advanced Reactor Demonstration Project

ADDITIONAL REPORTS

| | | |
|--|---|--|
| SF-429-C Real Property Status Report ATTACHMENT C (Disposition or Encumbrance Request) | A | A D E; https://fedconnect.net |
| SF-271, the Request for Advance or Reimbursement for Construction Projects | O | A D E; https://fedconnect.net |
| SF-271 Outlay Report and Request for Reimbursement for Construction Programs | O | A D E; https://fedconnect.net |
| SF-429 Real Property Status Report (Cover Page) | Y | A D E; https://fedconnect.net |
| SF-429-A Real Property Status Report ATTACHMENT A (General Reporting) | Y | A D E; https://fedconnect.net |
| SF-429-B Real Property Status Report ATTACHMENT B (Request to Acquire, Improve or Furnish) | O | A D E; https://fedconnect.net |
| Performance Bonds | O - 7 days after DOE Notice to Proceed for Construction Phase | A D E; https://fedconnect.net |
| Certificate of Insurance | O - 7 days after DOE Notice to Proceed for Construction Phase | A D E; https://fedconnect.net |
| Payment Bonds | O - 7 days after DOE Notice to Proceed for Construction Phase | A D E; https://fedconnect.net |
| Construction Schedule and Schedule of Values | O - In accordance with Special Conditions | A D E; https://fedconnect.net |

| | | |
|---|---|--|
| Construction Monthly CPM Schedule Update | O - Concurrent with invoice dates | A D E; https://fedconnect.net |
| Construction Monthly SOV Update | O - Concurrent with invoice dates | A D E; https://fedconnect.net |
| Monthly Construction Vendor Data Submittal Log (VDSL) Update | O - Concurrent with invoice dates | A D E; https://fedconnect.net |
| Construction Progress Invoice Request | O - Concurrent with invoice dates | A D E; https://fedconnect.net |
| Construction Release and Certificate of Final Payment | With final invoice | A D E; https://fedconnect.net |
| Construction Supplier Monthly Manpower Reporting and Accident Status Report | Within 4 business days following the end of each accounting month | A D E; https://fedconnect.net |
| Construction Certified Payrolls | Weekly | A D E; https://fedconnect.net |
| Construction Recovered Materials Report | At completion of work | A D E; https://fedconnect.net |
| Construction Field Problem/Change (CFP/C), | 3 days after receipt of CFP/C, if applicable | A D E; https://fedconnect.net |